BID TAB FOR: Cascade Garage Lighting Upgrade Ph. 2

BID DATE: June 17, 2015

CODE: 4170-B12004

FILE NO. 2012-023-00

REF. ITEM ENGINEER'S ESTIMATE *1. North Bay Construction, Inc. **2. Einheit Electric Contruction
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
1 103.05 Contract Performance Bond 1L.S. $8,500.00 $8,500.00 $6,000.00 $6,000.00 $12,000.00 $12,000.00
2 614  Maintaining Traffic 1LS. $2,500.00 $2,500.00 $6,383.53 $6,383.53 $5,000.00 $5,000.00
3 624 Mobilization 1L.S. $5,000.00 $5,000.00 $6,383.53 $6,383.53 $3,500.00 $3,500.00
4 SPEC Demolition of Light Fixtures, Conduit, Conductors and 1L.S. $36,500.00 $36,500.00 $47,876.47 $47,876.47 $10,000.00 $10,000.00
5 SPEC 3/4" Conduit, PVC Includes expansion joints, supports 1L.S. $160,500.00 $160,500.00 $63,835.29 $63,835.29 $275,000.00 $275,000.00
6 SPEC 1" Conduit, PVC Includes expansion joints, supports a 1L.S. $29,500.00 $29,500.00 $3,191.76 $3,191.76 $94,900.00 $94,900.00
7 SPEC #10 AWG, THHN/THWN-600V 1L.S. $108,637.50 $108,637.50 $47,876.47 $47,876.47 $100,000.00 $100,000.00
8 SPEC 15 KVA Transformers 12 EACH $1,332.55 $15,990.60 $3,989.71 $47,876.52 $3,500.00 $42,000.00
9 SPEC 480/277V Panel Board & Connections 12 EACH $1,875.00 $22,500.00 $3,989.71 $47,876.52 $2,500.00 $30,000.00
10 SPEC 208/120V Panel Board & Connections 12 EACH $1,875.00 $22,500.00 $3,989.71 $47,876.52 $2,000.00 $24,000.00
TOTAL CONSTRUCTION COSTS $412,128.10 $325,176.61 $596,400.00
+/- ENGINEER'S ESTIMATE -21.1% +44.7%

* Totals for ref #'s 8, 9, & 10 are incorrect. Unofficial Construction Cost Total is incorrect.
** Entire Bid Book was not submitted. The Bid Bond was not notarized. Local Hiring and Workforce Participation Policy forms were not submitted.



ESTIMATE OF PROJECT COSTS

PROJECT:

Cascade Parking Garage Lighting Upgrade Phase 2

CODE NUMBER: 4170.B12004

FILE NUMBER:
BID DATE:

REF. ITEM
1
2
3
4 SPEC
5 SPEC
6 SPEC
7 SPEC
8 SPEC
9 SPEC
10 SPEC

Deécripti

2012-028-00

Preliminary Estimate

DESCRIPTION

103.05 Contract Performance Bond

614 Maintaining Traffic

624 Mobilization
Demolition of Light Fixtures, Conduit, Conductors and Pan:
3/4" Conduit, PVC Includes expansion joints, supports and
1" Conduit, PVC Includes expansion joints, supports and ju
#10 AWG, THHN/THWN-600V
15 KVA Transformers
480/277V Panel Board & Connections
208/120V Panel Board & Connections

Total Estimated Construction Cost

QUAN. UNITS PRICE

1LS.
1LS.
1LS.
1LS.
1LS.
1LS.
1LS.
12 EACH
12 EACH
12 EACH

$8,500.00
$2,500.00
$5,000.00
$36,500.00
$160,500.00
$29,500.00
$108,637.50
$1,332.55
$1,875.00
$1,875.00

1/23/2015

AMOUNT
$8,500.00
$2,500.00
$5,000.00

$36,500.00
$160,500.00
$29,500.00
$108,637.50
$15,990.60
$22,500.00
$22,500.00

$412,128.10



BIDDING SCHEDULE FOR: Cascade Garage Lighting Upgrade Ph. 2

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:
The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the
work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound
herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of
Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

(MUST BE TOTAL ITEM
bl I quaT Ao | SOVPLETED) | COST
FIGURES UNIT PRICE)
1 103.05 |Contract Performance Bond 1|L.S
2 614 |Maintaining Traffic 1|L.S
3 624 |Mobilization 1|L.S
4 SPEC |Demolition of Light Fixtures, Conduit, Conductors and Paj 1|L.S
5 SPEC |3/4" Conduit, PVC Includes expansion joints, supports an| 1[L.S
6 SPEC |1" Conduit, PVC Includes expansion joints, supports and | 1[L.S
7 SPEC |#10 AWG, THHN/THWN-600V 1[L.S
8 SPEC |15 KVA Transformers 12|EACH
9 SPEC [480/277V Panel Board & Connections 12|EACH
10 SPEC |208/120V Panel Board & Connections 12|EACH
UNOFFICIAL CONSTRUCTION COST:

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT
THE ENTIRE BOOK. DO NOT REMOVE ANY PAGES. ALL ERASURES MUST BE
INITIALED AND DATED BY THE BIDDER.

DENOTES LUMP SUM - UNIT PRICE
NEED NOT BE COMPLETED

BIDDING SCHEDULE CONTINUED ON NEXT PAGE




ESTIMATE NO.

FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

PROJECT
DATE CONTRACTOR
CODE
FINANCE DEPT. NO.
REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO.

DESCRIPTION QUANTITY UNIT __QUANTITY UNIT PRICE _TO DATE




ESTIMATE NO.

FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

PROJECT
DATE CONTRACTOR
CODE
FINANCE DEPT. NO.
REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO.

DESCRIPTION QUANTITY UNIT __QUANTITY UNIT PRICE _TO DATE




FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO. DESCRIPTION QUANTITY UNIT __QUANTITY UNIT PRICE _TO DATE

This is to certify that the work as listed above has
been completed in accordance with the contract
documents, that all items are paid for which previous
certificates for payment were issued and payments
received, and that the current payment is now due.

CONTRACTOR:

BY:

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER

DATE:

DATE OF PROJECT WORK ACCEPTANCE

TOTAL COMPLETED TO DATE

STORED MATERIALS

TOTAL COMPLETED & STORED

LESS RETAINAGE

TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

APPROVED:

CONSTRUCTION ENGINEER

APPROVED:

CITY ENGINEER



